SECTION 01 11 00

SUMMARY OF WORK

PART 1  – GENERAL

1.01 GENERAL CONDITIONS

A.  The general provisions of the Contract, including General and Supplementary Conditions and General Requirements, apply to the work specified in this Section.

1.02 PRINCIPAL WORK IN THIS SECTION

A.  [bookmark: Text1]The Contractor shall furnish all labor, materials, tools, equipment, and incidentals, and do all work involved in executing the contract in a satisfactory manner.  Unless otherwise noted on the approved drawings or in these specifications, all work shall conform to these specifications, and the Standard Specifications, latest edition, and State Standard Specifications, latest edition.  These Standard Specifications are a part of the Contract Documents, but will not be supplied as part of the plan distribution.

B.  A copy of the Contract Documents and a copy of the Standard Specifications, shall be kept at construction site at all times.

1.03 REFERENCE STANDARDS AND SPECIFICATIONS

A.  The term "Standard Specifications" is understood to refer to the Standard Construction Specifications of the Standard Construction Specifications of the County of Sacramento, latest edition.

B.  The term "State Standard Specifications" is understood to refer to the Standard Specifications of the State of California, Business and Transportation Agency, Department of Transportation (Caltrans), latest edition.

C.  CAL/OSHA Construction Safety Orders.

D.  The term “Contract Documents” is understood to refer to the Plans, Technical Specifications, Standard Specifications, General and Supplemental Conditions, Special Provision and any other documentation related to and associated this project.

1.04 OWNER, OWNERS REPRESENTATIVE AND PROJECT INSPECTOR

A. The Owner is Carmichael Recreation and Park District, and is referred to “District” in the Contract Documents.

B. [bookmark: Text6]The Owner’s Representative shall be the Landscape Architect of The HLA Group, Landscape Architects and Planners, Inc. or others designated by the Owner.

C. The Project Inspector shall be the inspector assigned to this project by Carmichael Recreation and Park District and referred to as “District” in the Contract Documents, unless otherwise noted.

D. The Construction Manager shall be the construction manager assigned to this project by Carmichael Recreation and Park District and referred to as “District” in the Contract Documents, unless otherwise noted.

1.05 CONTRACTOR USE OF PREMISES

A. Contractor shall limit use of premises for work, storage, and access to allow:

1.  User Access:  Schedule and substantially complete designated portions of work for Owners access prior to substantial completion of entire work, as directed by the Project Inspector.

2.  Work by other contractors.

3.  Work by Testing Laboratory.

B. Assume full responsibility for protection and safe-keeping of products under this Contract.

C. Obtain and pay for use of additional storage or work areas needed for operations under this Contract.

D. The general areas for work are shown on the Contract Documents and the Contractor shall confine his operations accordingly.  Where necessary to work outside these general areas in order to comply with the Contract Documents, the Contractor shall work within limits approved by the District in written form and arranged prior to construction start. 

E. Debris dropped on the immediate area due to work, service access ways, or streets under this Contract shall be promptly cleaned up by the Contractor to the satisfaction of the District.

1.06 LANDS BY OWNERS

A. The District will provide the lands, sites, right-of-way and easements upon which the work under the contract is to be constructed, together with the right-of-access onto such lands.

B. Contractor may store equipment and materials within the site, however, Contractor shall not unreasonably encumber the premises with his equipment or materials, and shall use only those areas approved by the District to stage his construction work.

1.07 QUALITY ASSURANCE

A. Contractor shall be trained and experienced in the skills required and must be completely familiar with the products and their installation.  Contractor shall be present at all times during the progress of work and shall direct all work performed.

B. Manufacturer’s Directions:  Where it is required in the Specifications that materials, products, processes, equipment or the like be installed or applied in accordance with manufacturer’s instruction, directions, or specifications, it shall be construed to mean that said application or installation shall be in strict accordance with printed instructions furnished by the manufacturer of the materials concerned for use under conditions similar to those at the job site.

C. [bookmark: Text8]Omissions from the Contract Documents and/or or the misdescription of Contract Documents or work which is manifestly necessary and customarily performed to carry out the intent of the Contract Documents, shall not relive the Contractor from performing such omitted or misdescribed details of the work.  They shall be performed as if fully and correctly set forth and described in the Contract Documents at no additional cost to the District.

1.08 LAYOUT OF WORK AND COORDINATION

A. Layout of Work:

1. Prior to commencing work, the Contractor shall carefully review and compare all Contract Documents for any discrepancies which affect the location or elevation of the work to be executed by him.  Should any discrepancy be found, he shall immediately notify the same to the Project Inspector, for verification and adjustment.

2. The Contractor shall be responsible for providing all construction staking for the project.  All staking shall be performed by a California Licensed Land Surveyor at the Contractor’s expense.

3. Contractor shall exercise proper precautions to verify figures or dimensions shown in the Contract Documents before laying out of work and shall be held responsible for any error resulting from his failure to exercise such precautions.

4. Contractor shall stake location of bocce court improvement project for District’s approval prior to demolition activities. The District reserves the right to adjust location as needed to better suit field conditions. If Contractor proceeds with layout/construction of bocce court improvements without layout approval from District, Contractor assumes responsibility of improvements and may be required to repair and/or reconstruct improvements to District’s satisfaction.

B. Coordination:

1. Contractor shall be responsible for the coordination of all construction operations on the job site.

2. Contractor shall be responsible for the ordering of all materials and equipment immediately after the award of contract to ensure adequate time for manufacturing, shipping and installation.  If any materials or equipment are not ordered in time, additional costs made by equipment manufacturer’s to complete their equipment in time to meet the construction schedule together with any special handling and/or shipping costs shall be borne soley by the Contractor.  NO project extensions shall be granted due to improper lead time in ordering.

3. Contractor shall conform to all adjacent grades, utilities facilities, forms and shapes to insure a uniform transition of work to existing conditions.

1.09 CODES AND STANDARDS

A. The codes adopted by the County, State and Federal agencies shall govern minimum requirements for this project; where codes conflict with the Contract Documents, the more stringent shall apply and such conflicts shall be brought to the immediate attention of the District and Owner’s Representative.  In the absence of specific requirements in the Contract Documents, the applicable codes shall govern.

B. All codes and standards referenced to within the Contract Documents, shall be the latest edition in effect at the time of bid opening.

1.010 TESTING AND INSPECTION SERVICES, PERMITS, FEES AND LICENSES

A. [bookmark: Text10]The Contractor shall be responsible for the cost of all permits and fees required by the County of Sacramento for work on this project. The Contractor is responsible to obtain permits for the District. Permits must be shown to the District prior to start of the work.

B. The Contractor shall be responsible for the cost of all earthwork and concrete compressive strength testing and inspection services for work on this project. Digital and hardcopy reports generated by the testing agency shall be provided to the District by the Contractor when the testing agency completes the report. 

1.011 EXISTING FACILITIES

A. [bookmark: Text11]The types, locations, sizes and/or depths of existing overhead and underground utilities shown on the Contract Documents were obtained from sources of varying reliability.  The Contractor is cautioned that only actual excavation will reveal the types, locations, sizes and/or depths of said utilities.  The Contractor is solely responsible for locating existing facilities and advising the District and Owner's Representative if conflicts exist.

B. The Contractor shall exercise extreme care when working near, over or under existing utility facilities.  All work near, over, under, or connecting to existing facilities shall be done in accordance with the affected utility jurisdiction's requirements. 

C. Ensure uninterrupted service of all existing roads and utilities during construction.  Determine location of all such facilities, whether shown on the Contract Documents or not, and coordinate by-pass of these facilities with appropriate agency.

1.012 WATERING

A. The District shall provide water service stubs on-site. The Contractor shall provide connection to this service for his construction requirements. The water meter has been previously installed and all fees have been paid by the District.  The Contractor shall provide proper connection to this existing service in accordance with County of Sacramento standards and details.

B. Watering shall include all dust control for site excavation, fills for compaction, and all other construction.

1.013 UTILITIES FOR CONSTRUCTION

A. Contractor is responsible for all costs associated with temporary utilities used during construction and the maintenance period.

1.014 CONSTRUCTION SAFETY

A. Follow construction procedures necessary to provide a safe working condition through all phases of the project.  Said procedures shall conform to the Safety Order, Division of Industrial Safety, Title 8, California Administrative Code.

B. Conform to all applicable requirements of the Federal Occupational Safety and Health Administration.

C. Contractor is solely responsible for outlining the safety procedures to be followed by his workmen, all subcontractors, and related trades working on his job.  He will always provide for the safety of the public both day and night where they are exposed to his construction operation.

D. The District and Owner’s Representative are not hired to review or approve safety procedures followed by Contractor.

E. Contractor shall be aware the work under this contract shall be performed in an existing park site located in an existing residential community.  All construction areas shall be protected for public safety in accordance with all public safety laws, local codes and governing regulations.  

1.015 PROJECT MEETINGS

A. Pre-Construction Conference:  Prior to start of construction, the Contractor shall schedule a meeting with the District, Owner’s Representative, and major subcontractors for the purpose of reviewing the job schedule, change order procedure, progress payments, job site submittals and materials testing and other matters as necessary.

B. Intermittent Conferences:  At any time during the progress of the work, the District shall have authority to require the Contractor to attend a conference of any or all of the Sub-Contractors engaged on the work, and any notice of such conference shall be duly observed and complied with by the Contractor.

1.016 INSPECTION OF WORK

A. Inspection of work and special inspections shall be as required by all applicable codes (California Building Code, latest edition).  Notify District forty-eight hours prior to a required inspection. Work shall not be closed-in or covered prior to inspection and approval by the Project Inspector or designate.

B. Contractor shall provide reasonable access to all work to be inspected and the entire construction site.

C. In all cases where additional tests are requested by the District (outside of the inspection and testing services noted in Section 1.10 of this specification section), the District shall pay for such tests. Additional tests due to failure to meet Contract Documents shall be done at the Contractor’s expense. Earthwork and concrete compressive strength testing shall be paid as noted in Section 1.10 of this specification section.

1.017 CLEAN UP

A. During progress of work, the Contractor shall keep job site in clean and orderly condition.  Excess or unsuitable material, broken material, or waste material shall be removed from job site.  Spillage resulting from hauling along or across existing streets or roads shall be removed immediately.  All gutters and roadside ditches shall be kept clean and free from obstructions.  Any deviation from this practice shall have prior approval from the District.

B. The Contractor shall repair any damage to new or existing facilities resulting from work done as part of this contract at no cost to the District.

1.018 FINISHING WORK

A. [bookmark: Text12]Upon completion of all construction and prior to the final inspection, all work shall be finished as specified in Section 22 of the State Standard Specifications, except as modified or supplemented in the following paragraphs:

1. Finishing work shall comprise cleaning the entire project area, including all roads, ditches, plant sites, material site, right-of-way, easements, areas disturbed by Contractor's operations and occupied or affected by him in connection with the work, all rubbish, excess material, falsework, temporary structures and equipment, and shall include furnishing all labor, materials, tools, equipment, and incidentals, and doing all work involved in finishing the entire project.  Remove all temporary warning, regulatory, and guide signs prior to final acceptance of contract by the Owner.

2. Full compensation for finishing work shall be considered as included in the prices paid for other items for work, and additional or separate compensation will be allowed therefore.

3. Project final inspection and acceptance of all work will occur after an inspection attended by the District, Contractor, Sacramento County Field Inspector and the Owner's Representative. All items needing correction or repair after the inspection shall be completed prior to final acceptance by the District.

1.019 RECORD DRAWINGS AND OPERATING MANUALS

A. [bookmark: Text17]Prior to the time of completion and final acceptance by the District, the Contractor shall record, on the reproducible drawings, all changes made during construction, label these drawings “As-Built Drawings” and deliver to the District and/or applicable agency.

B. Contractor shall provide operations and maintenance data as specified in the Contract Documents to the District prior to final acceptance.

1.020 GEOTECHNICAL SOILS REPORT

A. No geotechnical report has been prepared for this project.

1.021 STORM WATER POLLUTION PREVENTION PLAN (SWPPP)

A. Due to the size of the project (0.09 acres) a SWPPP is not required for the project. 


PART 2  - PRODUCTS

	Not Used


PART 3  - EXECUTION

	Not Used
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